

Tender Specification

to 2 external expertise of the project VP/2009/0459

Future of Miners – The role of social partners - Climate change and their impact for employment in the mining industry

1. Background

The project: Future of Miners – The role of social partners - Climate change and their impact for employment in the mining industry

Duration of the project:

15st November 2009- 31st October 2010

2. Purpose of the Contract

Purpose of the contract is, that the two researcher whit knowledge's from European level give their expertise from mining sector for the Social partners.

The main purpose of the analyse is to have a first and general overview of what is the situation and the future of the European mining industry.

The methodology indicated here is based on the experience of previous studies and experiences. Alternative approaches may be proposed and will be considered and evaluated as part of the tender.

3. Tasks to be performed by the Contractor

Description of tasks

Preparation and writing the questionnaire for the analyse of the project
Summaries of the analyse
Expertise of European
Selection of good practices from European examples
Participation and work at the pre-meeting and evaluation.
Participation and presentation on the seminar in Budapest and at the conference in Balatongyörök

Guidance and indications on tasks execution and methodology

Carry a plan of the project methodology and analyse into execution

4. Expertise required

Expertise from European level in the mining industry (publication: reports, analyses, documents)

Knowledge's of European directives

- Renewed Social Agenda: Opportunities, access and solidarity in 21st century Europe, COM(2008) 412 final, 2 July 2008.
- The Council recommendation on the 2009 up-date of the broad guidelines for the economic policies of the Member states and the Community and on the implementation of Member States' employment Policies (COM (2009) 34/2
- COM (2007) 253 EG Commission Report on the Application of Council Regulation 1407/2002/EC on State Aid to the Coal Industry

5. Time schedule and reporting

12 days =7 days in the steering committee and 5 days for analyse

Meetings (7 days)

First meeting at the end of 7th December in Brussels

Seminar in Budapest January of 2010 – Preparation of questionnaire and the details of the analyse of the project

Conference in Balatongyörök – June 2010

Evaluation meeting – September 2010

5 days for work in the analyse

Draft questionnaire in electronically from before 15 days of the seminar in Budapest and after the signature of the Contract

Progress Report /Analyse/ to be submitted not later than 7 months following the signature of the Contract. The progress report will describe the work carried out and the results obtained according to the work plan presented by the contractor.

Draft final study report: electronically and 3 paper copies of the Draft final study report shall be presented at the end of the project following the signature of the Contract. 8 not later than 10 months following the signature of the Contract

Please, send your application to the following address latest up to **29. November 2009** by email konzul11@gmail.com Rita Potápi – project manager